

Addendum No. 2 to RFP 15-19



CITY OF SOMERVILLE, MASSACHUSETTS
Department of Purchasing
JOSEPH A. CURTATONE
MAYOR

To: Prospective Bidders IFB 15-19, Webster Avenue Water Main Upgrades

From: Orazio DeLuca, Contract Manager

Date: October 7, 2014

Re: Clarifications – Questions - Technical Specifications

Addendum No. 2 to RFP 15-19

The City is issuing this addendum #2 to IFB 15-19 Webster Avenue Water Main Upgrade, for the following questions regarding specifications.

- 1) Required completion date and contract time.

Substantial completion shall be August 15, 2015 and project completion shall be by November 15, 2015.

- 2) Payment for item 17 is listed as Lump Sum, but measured by linear foot installed. Please clarify

Section 01151, Page 16, Q. Pars. 1 and 2 need to be revised to state "lump sum price bid for."

- 3) Please clarify the bonding requirements. Please confirm that only a 50% payment bond is required.

Yes. A 50% Payment Bond will be required upon Contract Award.