

**Addendum No. 4 to RFP 15-53 Re-Bid**



**CITY OF SOMERVILLE, MASSACHUSETTS**  
**Department of Purchasing**  
**JOSEPH A. CURTATONE**  
**MAYOR**

To: All Parties on Record with the City of Somerville as Holding RFP 15-53 Re-Bid,  
Website Development & Content Migration

From: Angela M. Allen, Purchasing Director

Date: February 10<sup>th</sup>. 2015

Re: Extend deadline, remove estimated budget

**Addendum No. 4 to RFP 15-53 Re-Bid**

---

**Please acknowledge receipt of this Addendum by signing below and including this form in your non-price proposal package. Failure to do so may subject the proposer to disqualification.**

**NAME OF COMPANY / INDIVIDUAL:** \_\_\_\_\_

**ADDRESS:** \_\_\_\_\_

**CITY/STATE/ZIP:** \_\_\_\_\_

**TELEPHONE/FAX/EMAIL:** \_\_\_\_\_

**SIGNATURE OF AUTHORIZED INDIVIDUAL:** \_\_\_\_\_

**Please acknowledge receipt of any and all Addenda (if applicable) by signing below and including this form in your proposal package. Failure to do so may subject the proposer to disqualification.**

**ACKNOWLEDGEMENT OF ADDENDA:**

**Addendum #1** \_\_\_\_\_ **#2** \_\_\_\_\_ **#3** \_\_\_\_\_ **#4** \_\_\_\_\_

## **Addendum No. 4 to RFP 15-53 Re-Bid**

### **1. Estimated Project Cost**

Section 2.4.5 Estimated Project Cost in the RFP will be removed. The estimated project cost was determined to be too restrictive and was not in the City's best interest. Vendors are encouraged to submit their most competitive offer for the scope of work requested.

### **2. RFP Deadline**

As a result of the change to the estimated project cost, it is in the City's best interest to extend the deadline for submissions to **11:00am on Tuesday February 17th.**