

MEMORANDUM


To: All Bidders
From: Andrew Leonard
Date: Tuesday, August 14, 2018
RE: Renovation of the Somerville Community Garden Center
Addendum #1

Please note the following revisions and clarifications to the bid documents for Renovation of the Somerville Community Garden Center, CPA Re- Bid #18-01.

1. There are discrepancies between the Alternates as listed in the bid form and on the documents. All work related to the Electric Service Alternate is Alternate #4. All work related to the Bee Area Alternate is Alternate #5. (The Bee Area is listed as alternate #4 on L-3 and L-7).
2. One of the trees (a poplar) indicated to be removed is growing in the chain link fence on the south side of the Garden. Do not include the removal of this tree in your bid, it will remain or be removed by the City.
3. Other than the tree removal and clearing indicated on the drawings, there is no additional pruning of existing trees required as part of your bid.
4. The attached plans clarify the existing trees to be removed and those to remain. Please note that there are Now 7 trees indicated to be 'harvested'. The trunks and larger branches of the harvested trees are to be cut into approximately 3' lengths and stacked on site. As noted above, the poplar growing in the fence at the south side of the site will be removed by others (the city).
5. The volunteers will remove the existing pond, stack and shrink-wrap the stone on pallets. As part of your site preparation, include moving the pallets to the North side of the Garden against the fence. Allow for 3 tons of stone. One pallet will be located in the SW corner composting area. As noted in the documents, the stone may be used as facing for the gabions if that Alternate is accepted.


The bid opening date is unchanged with this Addendum.

Thank you for your attention to these issues.



0 - Keep





H - Harvest
X - Remove

