

Addendum No.2, RFP 15-55



CITY OF SOMERVILLE, MASSACHUSETTS
Department of Purchasing
JOSEPH A. CURTATONE
MAYOR

To: Prospective bidders RFP 15-55, Public Art Davis Square

From: Alex Nosnik, Assistant Director, Purchasing

Date: 1/29/2015

Re: Extension of Deadline Due to Severe Winter Weather

Addendum No. 2 to RFP 15-55

The City is issuing this addendum to RFP 15-55 Public Art Davis Square to extend the due date due to the recent severe winter weather:

****PLEASE BE SURE TO ACKNOWLEDGE THIS ADDENDUM BELOW****

1. Extension of Due Date of RFP:

- The due date for RFP 15-55 is being extending *from* 11am on 1/30/15 to 11am on 2/4/15.
- The *revised due date* for RFP 15-55 is 11am on 2/4/15.

Please acknowledge receipt of this Addendum by signing below and including this form in your proposal package. Failure to do so may subject the proposer to disqualification.

X

Name of Authorized Signatory
Title of Authorized Signatory