

Addendum No. 1 to IFB 15-33



CITY OF SOMERVILLE, MASSACHUSETTS
Department of Purchasing
JOSEPH A. CURTATONE
MAYOR

To: All Parties on Record with the City of Somerville as Holding IFB 15-33,
Marshall Street Playground Renovation
From: Angela M. Allen, Purchasing Director
Date: October 28th, 2014
Re: Extend deadline date, include omitted required price forms

Addendum No. 1 to IFB 15-33

Please acknowledge receipt of this Addendum by signing below and including this form in your proposal package. Failure to do so may subject the proposer to disqualification.

- 1.** The deadline to submit bids has changed. The new deadline to submit bids is Friday **October 31st, 2014 at 11:00am.**
- 2.** The **Bid Form for Alternates (Section 00310)** has been included in this document as Appendix A. The attached Bid Form for Alternates is required in your bid package.
- 3.** The **Unit Price Form (Section 00315)** has been included in this document as Appendix B. The attached Unit Price Form is required in your bid package.

NAME OF COMPANY / INDIVIDUAL: _____

ADDRESS: _____

CITY/STATE/ZIP: _____

TELEPHONE/FAX/EMAIL: _____

SIGNATURE OF AUTHORIZED INDIVIDUAL: _____

Please acknowledge receipt of any and all Addendums (if applicable) by signing below and including this form in your proposal package. Failure to do so may subject the proposer to disqualification.

ACKNOWLEDGEMENT OF ADDENDUMS:

Addendum #1 _____ **#2** _____ **#3** _____ **#4** _____

Addendum No. 1 to IFB 15-33

APPENDIX A

BID FORM FOR ALTERNATES (SECTION 00310)

Bid Form for Alternates
(See Specifications Section 01230)

The following are ALTERNATES which, if adopted by the City, shall either increase or decrease the Contractor's base bid contract price and lump sum bid. The City reserves the right to determine the lowest eligible bidder on the basis of the base bid, or the adoption of one or more of the ALTERNATES, selected in order, and in combination with the base bid.

(ex: Base Bid + Alternate 1, Base Bid + Alternates 1 & 2, Base Bid + Alternates 1, 2 & 3, etc.)

ALTERNATE NO. 1

Contractor shall add the installation of the cul-tec chamber and drain inlet as indicated in the Contract Documents.

For Alternate No. 1: ADD

\$ _____
(written amount)

\$ _____
(amount in figures)

ALTERNATE NO. 2

Contractor shall supply and install the 4 granite bollards and related concrete paving work as indicated in the Contract Documents.

For Alternate No. 2: ADD

\$ _____
(written amount)

\$ _____
(amount in figures)

ALTERNATE NO. 3

Contractor shall remove the existing benches and install the 3 metal benches to be supplied by the City at the entry plaza as indicated in the Contract Documents.

For Alternate No. 3: ADD

\$ _____
(written amount)

\$ _____
(amount in figures)

End of Bid Form for Alternates

Addendum No. 1 to IFB 15-33

APPENDIX B

UNIT PRICE FORM (SECTION 00315)

SECTION 00315

UNIT PRICES

1. Should certain additional work be required, or should the quantities of certain classes of work be increased or decreased from those required by the Contract Documents, by authorization of the City, unit prices shall at the option of the City be the basis of payment to the Contractor or credit to the City, for such increase or decrease in the work. The unit prices shall represent the exact net amount per unit to be paid by the Contractor (in the case of addition or increase) or to be refunded the City (in the case of decrease). No additional adjustment will be allowed for overhead, profit, insurance or other direct or indirect expenses of the Contractor or Subcontractors.
2. The unit prices shall include all labor, materials, installation shipping, overhead, profit, insurance, etc. to cover the finished work of the several kinds called for. Changes shall be processed in accordance with the provisions of the General Conditions governing changes in the work.

		ADD	DEDUCT
a.	Barr mulch for tree areas, supplied, spread 3" deep.	\$_____sf	\$_____sf
b.	Saw cut concrete pavement	\$_____lf	\$_____lf
c.	Concrete Paving, complete in place including base and subbase	\$_____sf	\$_____sf
d.	Bituminous concrete paving, complete in place, including base and subbase.	\$_____sf	\$_____sf
e.	Dense graded crushed stone, furnished in place and compacted to maximum dry density as specified.	\$_____cy	\$_____cy
f.	Stone dust pavement complete in place, including base and subbase prep.	\$_____sf	\$_____sf
g.	2" pavement marking furnished and installed	\$_____lf	\$_____lf
h.	play area safety surfacing, complete in place including base and subbase.	\$_____sf	\$_____sf
i.	4' vinyl clad chain link fence system, replace fabric only w/ req'd. fasteners	\$_____lf	\$_____lf
j.	4' vinyl clad chain link fence system, replace fabric and rails on existing posts	\$_____lf	\$_____lf
k.	4' vinyl clad chain link fence system,	\$_____lf	\$_____lf

furnished and installed including posts

l.	Precast concrete unit retaining wall system including cap (face sq. ft.), complete in place including base and prep.	\$_____fsf	\$_____fsf
m.	Install Picnic Table furnished by City.	\$_____ea	\$_____ea
n.	Install Café Table furnished by City.	\$_____ea	\$_____ea
o.	Install Bench furnished by City. Surface mount	\$_____ea	\$_____ea
p.	Install Bench furnished by City. Embedment mount	\$_____ea	\$_____ea
q.	Bulk fill, remove and dispose off site including excavation	\$_____cy	\$_____cy
r.	Bulk fill, supply from off-site including grading and compaction	\$_____cy	\$_____cy
s.	Reset existing stone steps, complete with stone base.	\$_____lf	\$_____lf
t.	Supply and install granite curb to match existing site curb.	\$_____lf	\$_____lf
u.	Supply and install subdrainage piping complete cross section including trenching stone, backfill and fabric.	\$_____lf	\$_____lf
v.	Provide and install aluminum picket fence system complete in place.	\$_____lf	\$_____lf
w.	Provide itemized plant list, with cost for each type of plant, furnished, installed, and guaranteed, one price for add or deduct.		
	Seagreen Juniper 24-30"	\$_____ea	
	Green Giant Western Redcedar 5-6'	\$_____ea	
	Compact American Cranberrybush 24'30"	\$_____ea	

END OF SECTION