Addendum No. 3, RFP 13-64CD



CITY OF SOMERVILLE, MASSACHUSETTS Department of Purchasing JOSEPH A. CURTATONE MAYOR

To: Prospective Proposers RFP 13-64CD, Union Square Study & Design

From: Karen Mancini, Asst. Purchasing Director

Date: March 6, 2013

Re: Clarification Points, Questions & Answers

Addendum No. 3 to RFP 13-64CD

The City is issuing this addendum to RFP 13-64CD, Union Square Utility and Roadway Improvements, Study & Design, to provide additional information:

1. Extension of Proposals Due Date:

o Proposals were Due on:

Friday, 3/8/2013 @ 11:00 AM

• Proposals are now Due on:

Friday, 3/29/2013 @ 11:00 AM

2. Clarifications:

- An additional extension of this project has been approved for the proposal due date to March 29th. Requests have been made for additional time in order to prepare substantive proposals due to the extensive material needed to provide. The City has determined that a three week time request is reasonable for this project. The City wants this project to succeed and does not want a rushed product.
- Strongly recommend that you acquaint yourself with the Union Square Revitalization Plan, Development Scenarios are included in the Plan. Available online at City's Website:

http://www.somervillema.gov/2013unionsqRFP/

PLEASE BE SURE TO ACKNOWLEDGE THIS ADDENDUM ON PRICE PROPOSAL PAGE

Addendum No. 3, RFP 13-64CD

3. Questions and Answers:

- 1. To what level of detail (i.e. transmission mains vs distribution laterals) has the water distribution model been calibrated?
 - A. Please refer to the below website for clarification information: http://www.somervillema.gov/2013unionsqRFP/
- 2. Can the existing water distribution system reports be made available on the FTP site?
 - A. Please refer to the below website for clarification information: http://www.somervillema.gov/2013unionsgRFP/