

**Addendum #1 RFP 22-04**



**CITY OF SOMERVILLE, MASSACHUSETTS**  
**Department of Purchasing**  
**JOSEPH A. CURTATONE**  
**MAYOR**

**To:** All Parties on Record with the City of Somerville as Holding **RFP 22-04**  
**90-92 Union Square Property Lease and Renovation**

**From:** Angela Allen, Chief Procurement Officer

**Date:** August 19, 2021

**Re:** Schedule Change for Pre-Submission Briefing and Site Visit

**Addendum No. 1 to RFP 22-04**

---

**Schedule Change:** The Pre-Submission Briefing and Site Visit is being rescheduled to now take place on **September 2, 2021 at 1:00pm at 90-92 Union Square, Somerville, MA.**

**NAME OF COMPANY / INDIVIDUAL:** \_\_\_\_\_

**ADDRESS:** \_\_\_\_\_

**CITY/STATE/ZIP:** \_\_\_\_\_

**TELEPHONE/FAX/EMAIL:** \_\_\_\_\_

**SIGNATURE OF AUTHORIZED INDIVIDUAL:** \_\_\_\_\_

**ACKNOWLEDGEMENT OF ADDENDA:**

**Addendum #1** \_\_\_\_\_ **#2** \_\_\_\_\_ **#3** \_\_\_\_\_ **#4** \_\_\_\_\_