

**Addendum No. 1 to IFB 21-60**



**CITY OF SOMERVILLE, MASSACHUSETTS**  
**Department of Purchasing**  
**JOSEPH A. CURTATONE**  
**MAYOR**

To: All Parties on Record with the City of Somerville as Holding IFB 21-60  
Title: Landscaping Services at Lincoln Park

From: Prajкта Waditwar, Construction Procurement Manager

Date: 3/31/2021

Re: Updates the contract schedule under Key Project Information and Bid Schedule  
**Addendum No. 1 to IFB 21-60**

---

**Please acknowledge receipt of this Addendum by signing below and including this form in your proposal package. Failure to do so may subject the proposer to disqualification.**

**NAME OF COMPANY / INDIVIDUAL:** \_\_\_\_\_

**ADDRESS:** \_\_\_\_\_

**CITY/STATE/ZIP:** \_\_\_\_\_

**TELEPHONE/FAX/EMAIL:** \_\_\_\_\_

**SIGNATURE OF AUTHORIZED INDIVIDUAL:** \_\_\_\_\_

**ACKNOWLEDGEMENT OF ADDENDA:**

**Addendum #1** \_\_\_\_\_ **#2** \_\_\_\_\_ **#3** \_\_\_\_\_ **#4** \_\_\_\_\_

**Addendum No. 1 to IFB 21-60**

**Key Project Information (Updated)**

Project Address	Lincoln Park located at 290 Washington St, Somerville, MA 02143
Estimated Construction Cost	\$450,000.00 for 3 years (\$150,000.00 annually)
Anticipated Contract Award	04/19/2021
Date of Substantial Completion	04/25/2024
Date of Final Completion	04/25/2024
Est. Contract Commencement Date	04/26/2021
Est. Contract Completion Date	04/25/2022 with 2 one year options to renew
Governing Bid Law	<b>MGL 30.39M (Horizontal Construction)</b>
Wage Requirements	<b>State Prevailing Wages</b>
Payment Bond Requirements	<b>50% of Contract Value</b>
Performance Bond Requirements	N/A
Liquidated Damages (\$ per Day)	<b>\$0.00</b>

**Bid Schedule (Updated)**

<b>Key dates for this Invitation for Bids:</b>	
IFB Issued	<b>Error! Reference source not found.</b>
Deadline for Submitting Questions to IFB	<b>Error! Reference source not found.</b>
Bids Due	Error! Reference source not found.
Anticipated Contract Award	04/19/2021
Est. Contract Commencement Date	04/26/2021
Est. Contract Completion Date	04/25/2022 with 2 one year options to renew